
FY15ACITEMPROOFING

ACI EMERGENCY TEMPORARY ROOF REPAIRS

Contract covers the territory of Puerto Rico.

Return w ith proposal: All information as required by the solicitation.

ALEXANDER D MUELLER 402-995-2045

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
14-Jan-2015

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

X

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______ calendar days and complete it w ithin ________ calendar days after receiving

aw ard, notice to proceed. This performance period is mandatory, negotiable. (See _________________________011100

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the w ork required are due at the place specif ied in Item 8 by ___________  
local time ______________ (date). If  this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee is, X is not required.

C.  All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______210 calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

U.S. ARMY CORPS OF ENGINEERS, OMAHA DIST
CONTRACTING OFFICE
1616 CAPITOL AVENUE
OMAHA NE 68102-4901

W9128F

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

(hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

W9128F-15-R-0029 89

W9128F-15-D-0030 W59XQG50083354

 53



25-JUN-2015

All items as proposed including Amdt 0001 and Amdt 0002. The approved subcontracting plan dated May 15, 2015 is
incorporated into the contract.

$25,000,000.00 See individual task orders.

Lee M. McCormick

402-995-2084 lee.m.mccormick@usace.army.mil

x

Digitally signed by 
MCCORMICK.LEE.M.1231351694
DN: c=US, o=U.S. Government, ou=DoD, ou=PKI, 
ou=USA, cn=MCCORMICK.LEE.M.1231351694
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  1 Lump 
Sum 

$25,000,000.00 $25,000,000.00  

 ACI TEMP ROOFING CONTRACT 
FFP 
BASE PERIOD (Year 1 and 2) for projects in Puerto Rico. 
 
Period of Performance:  25 June 2015 through 31 May 2017 
 
FOB: Destination 
PURCHASE REQUEST NUMBER: FY15ACITEMPROOFING 
 

 

   
  
 
 MAX  

NET AMT 
$25,000,000.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED Lump 
Sum 

UNDEFINED $0.00  

OPTION ACI TEMP ROOFING CONTRACT 
FFP 
OPTION PERIOD (Year 3) for projects in Puerto Rico. 
 
Period of Performance:  01 June 2017 through 31 May 2018 
 
FOB: Destination 
PURCHASE REQUEST NUMBER: FY15ACITEMPROOFING 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  UNDEFINED Lump 
Sum 

UNDEFINED $0.00  

OPTION ACI TEMP ROOFING CONTRACT 
FFP 
OPTION PERIOD (Year 4) for projects in Puerto Rico. 
 
Period of Performance:  01 June 2018 through 31 May 2019 
 
FOB: Destination 
PURCHASE REQUEST NUMBER: FY15ACITEMPROOFING 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 

 
    

     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  UNDEFINED Lump 
Sum 

UNDEFINED $0.00  

OPTION ACI TEMP ROOFING CONTRACT 
FFP 
OPTION PERIOD (Year 5) for projects in Puerto Rico. 
 
Period of Performance:  01 June 2019 through 31 May 2020 
 
FOB: Destination 
PURCHASE REQUEST NUMBER: FY15ACITEMPROOFING 
 

 

   
  
 
 MAX  

NET AMT 
$0.00 
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INSTRUCTIONS TO OFFERORS 

SECTION 002116 
INSTRUCTIONS 

 
 
1. SOLICTATION DESCRIPTION 
 
1.1 Geographic Scope: The ACI Emergency Temporary Roof Repair solicitation for the territory of Puerto Rico. 

 
1.2 Set-Aside: This solicitation is unrestricted for full and open competition.  

 
1.3 Eligibility Verification:  The System for Award Management (SAM) website will be checked to verify an 

offeror’s current classification under North American Industry Classification Code (NAICS) 238160. 
 

1.4 Awards:  The U. S. Army Corps of Engineers intends to conduct this acquisition by use of competitive 
source selection procedures in accordance with the provisions set forth in this Request for Proposal (RFP).  
From this RFP, the Government intends to award one firm-fixed-price single award task order contract 
(SATOC), with a total contract capacity of $25,000,000.  The contract will be awarded to fulfill the 
Government’s anticipated need for numerous rapid-response temporary roofing projects in Puerto Rico.  
These areas comprise the geographic scope of the contract to be awarded under this RFP. 

 
2. PROPOSAL INFORMATION 

 
Please see solicitation for further information. 
 

3. PROPOSAL FORMAT 
 

Please see solicitation for further information. 
 
4. VOLUME CONTENT  

 
Please see solicitation for further information. 

 
5. SOLICITATION RESTRICTIONS 
 
This solicitation is unrestricted for full and open competition.  One (1) contract will result from this solicitation. 
 
6. APPROPRIATION AND AUTHORITY 
 
Appropriation: Presidential Declaration specific to an event. 
 
Authority:  The work provided for herein is authorized under Public Law 93-288, Robert T. Stafford Disaster Relief 
and Emergency Assistance Act. Federal Emergency Management Agency (FEMA) tasks USACE to provide and to 
execute this mission. 
 
7. PERFORMANCE AND PAYMENT BONDS.   
 
See Section 007200, Conditions of the Contract, Clause No. 52.228-15, PERFORMANCE AND PAYMENT 
BONDS.  Bonds are not required in the proposal, but will be required for each task order awarded under the 
contract.  To have the bond considered valid, both the bond and the Power of Attorney must be original.  Facsimile 
copies will not be acceptable. 
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8. NOTICE REGARDING BUY AMERICAN ACT.   
 
The Buy American Act (41 U.S.C. 10a-10d) generally requires that only domestic construction material be used in 
the performance of this contract.  Exception from the Buy American Act shall be permitted only in the case of non-
availability of domestic construction materials.  A bid or proposal offering non-domestic construction material will 
not be accepted unless specifically approved by the Government.  When a bidder or offeror proposes to furnish non-
domestic construction material, the bid or proposal must set forth an itemization of the quantity, unit price, and 
intended use of each item of such non-domestic construction material.  When offering non-domestic construction 
material pursuant to this paragraph, bids or proposals may also offer, at stated prices, any available comparable 
domestic construction material, so as to avoid the possibility that failure of a non-domestic construction material to 
be acceptable under this paragraph will cause rejection of the entire bid.  All bidders are cautioned that, prior 
Government conduct notwithstanding, the Contractor's selection of a domestic construction material (as defined in 
FAR 52.225-9 Buy American Act- Construction Materials) which would require the subsequent selection of a 
foreign construction material for compatibility is not a justification for waiver of the Buy American Act.  It is the 
Contractor's responsibility to verify, prior to submitting the materials for approval that each system can be built to 
meet the contract specifications without the use of foreign construction materials.   
 
9. TASK ORDER AWARD.   
 
In the event of a natural disaster, awarded contracts will be utilized through the issuance of written task orders signed 
by USACE contracting officers.  All USACE contracting officers have authority to issue task orders within their 
warrant limitations.  Contracting officers from other federal agencies may not place orders against these contracts. 
 
10. NOTICE TO PROCEED  

In order to expedite award of task orders and issuance of NOTICE TO PROCEED, it is required that contract 
documents (including Performance and Payment Bonds) be executed and submitted within three (3) days after the 
successful offeror is notified of task order award. 
 

  
 
 
 
 
SUMMARY OF WORK 

SECTION 011100 
SUMMARY OF WORK 

 
 
1. GENERAL ROOFING 
 

1.1. The Contractor shall provide all supervision, labor, equipment and materials (as listed in paragraph 
4 below) necessary to perform temporary roofing repairs on structures that were damaged by 
national disasters as ordered by USACE. Work shall commence by 0700 the day following receipt 
of a task order/notice to proceed. 

 
1.2. The contractor shall prepare bonds and submittal submissions during days one through three after a 

task order is awarded.  Starting with day four, the following production rates apply for each 
contractor per mission: 
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Days after task 
order award 

Individual contractor production 
rate per mission  

4   1 roof/day 
5    5 roofs/day 
6  20 roofs/day 
7  40 roofs/day 
8  60 roofs/day 
9 120 roofs/day 

10                200-300 roofs/day 
 

The full production rate is 200-300 roofs/repairs per day per contractor as determined by USACE.  
Contractor must use at a minimum 30% in-house crews to perform the temporary roof repairs.  
From the day the contractor receives the Work Order, the contractor has 10 days to complete the 
installation of the temporary roof. 

 
1.3. Work shall be performed during the hours of 7:00 am and 7:00 pm, seven days per week, unless 

otherwise stated in the task order. 
 
1.4.  Documentation of completed work should include pre-repair showing damaged area and post-

repair digital photos detailing repairs completed. 
 

The contractor shall take before photos of all damaged areas.  The contractor shall also take photos 
of all completed work and a photo showing the house number or other relevant house feature for 
easy identification.  These photos will be given to the Resident Engineer within seven days of 
completion of the work.  Lack of photos may be cause for non-payment, withholding of payment or 
any other applicable clause on properties without complete photos. 

 
1.5. The contractor shall report by 1400 daily the number of temporary roof repairs completed the day 

before by WORK ORDER number in electronic format.   If available, the contractor will report 
completed work though the electronic USACE Field Management System used on a mission. 

 
1.6. The contractor shall be required to be in compliance with all applicable local permits and licenses. 

Refer to the Clause entitled Permits and Responsibilities (FAR 52.236-7) of Section 007200. 
 

2. GENERAL RAPID TEMPORARY REPAIR 
 

2.1. The Contractor shall provide all supervision, labor, equipment and materials (as listed in paragraph 
4 below) necessary to perform rapid temporary repairs on structures that were damaged by national 
disasters as ordered by USACE. Work shall commence by 0700 the day following receipt of a task 
order/notice to proceed. 

 
2.2. The contractor shall prepare bonds and submittal submissions within 24 hours after a task order is 

awarded.  Starting with day four, the following production rates apply for each contractor per 
mission: 

 

Days after task 
order award 

Individual contractor production 
rate per mission  

4   1 property/day 
5  5 properties/day 
6 15 properties/day 
7 25 properties/day 
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       8               30 properties/day 
 

The full production target rate is 30 properties/day per contractor as determined by USACE.  
Contractor must use at a minimum 30% in-house crews to perform the rapid temporary repairs.  
From the day the contractor receives the Work Order, the contractor has 10 days to complete the 
installation of all rapid temporary repairs. 
 

2.3. Work shall be performed during the hours of 7:00 am and 7:00 pm, seven days per week, unless 
otherwise stated in the task order. 

 
2.4.  Documentation of completed work shall include pre-repair showing damaged area and post-repair 

digital photos detailing repairs completed. 
 

The contractor shall take before photos of all damaged areas.  The contractor shall also take photos 
of all completed work and a photo showing the house number or other relevant house feature for 
easy identification.  These photos will be given to the Resident Engineer prior within one week of 
completion of the work.  Lack of photos may be cause for non-payment, withholding of payment or 
any other applicable clause on properties without complete photos. 

 
2.5. The contractor shall report by 1400 daily the number of rapid temporary repairs completed the day 

before by WORK ORDER number in electronic format.   If available, the contractor will report 
completed work though the electronic USACE Field Management System used on a mission. 

 
A rapid temporary repair will be considered completed when a contractor has completed all of the 
work on a property in accordance with the rapid temporary repairs Work Order, in accordance with 
the National Policy or Event Policy and Corps standards for installation per the contract and the 
contractor’s Quality Control Inspector has verified the quality and quantity of the installation. 

 
2.6. The contractor shall be required to be in compliance with all applicable local permits and licenses. 

Refer to the Clause entitled Permits and Responsibilities (FAR 52.236-7) of Section 007200. 
 
2.7. It is recommended but not required that a contractor representative be present at the time the 

assessment is made by the Quality Assurance Inspector.  Assessments will be made with or without 
the presence of a contractor representative. 

 
2.8. All carpentry work requiring entry into the structure by the contractor to do the repairs will require 

a federal escort to be present.  This work will require close coordination with the Resident 
Engineer office to make sure the federal escort is present when the work is being done. 

 
Whenever possible the contractor will schedule work of the various crews (Roofing, Debris 
Clearance and Carpentry to occur within three days of each other with any carpentry work 
completed last.  Completing the carpentry work last will allow the federal escort or QA to inspect 
all contractor work whether it is roofing, debris clearance or carpentry.   

 
2.9.  At the beginning of an event the contractor will be given either a National Policy or an Event 

Policy for Rapid Temporary Repairs detailing the amount and type of work that may be performed. 
 

3. GENERAL REQUIREMENTS 
 

3.1. CERTIFICATES OF COMPLIANCE.  Should the Contracting Officer's Representative deem 
certifications be submitted, any certificates required for demonstrating proof of compliance of 
materials with specification requirements shall be executed in three (3) copies unless otherwise 
specified for each individual task order. Each certificate shall be signed by an official authorized to 
certify on behalf of the manufacturing company and shall contain the name and address of the 
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Contractor, the project name and location, and the quantity and date or dates of the shipment or 
delivery to which the certificates apply. Copies of laboratory tests reports submitted with 
certificates shall contain the name and address of the testing laboratory and the date or dates of the 
tests to which the report applies. Certification shall not be construed as relieving the Contractor 
from furnishing satisfactory material, if, after tests are performed on selected samples, the material 
is found not to meet the specifications requirements. 

 
3.2. PHYSICAL DATA 
 

3.2.1. Location.  This solicitation will be awarded for the specific geographic region of Puerto 
Rico. 

  
3.2.2. Weather Conditions. The project areas are subject to tropical storms and hurricanes from 
June through November, and to windy and/or rainy weather, including severe electrical storms and 
other sudden and locally severe meteorological occurrences that approach hurricane conditions, 
during any time of the year. The Contractor shall maintain full-time monitoring of the NOAA 
marine weather broadcasts, and avail themselves of such other local commercial weather 
forecasting services as may be available. 

 
3.2.3. Contractor Investigation.  The Contractor shall make his own investigation of available 
roads for transportation, load limits for bridges and roads, and other road conditions affecting the 
transportation of materials and equipment to the site.  The contractor shall also identify suitable 
staging areas and housing for work crews.  Staging areas, housing, and meals will not be provided 
by the government.   

 
3.2.4. Plan for contractor’s Phase I Mobilization, starting 72 hours prior to landfall. 
 

3.3. WATER 
 

3.3.1. The responsibility shall be upon the Contractor to provide and maintain at his own expense 
an adequate supply of water for his use for construction, and to install and maintain necessary 
supply connections and piping for the same, but only at such locations and in such manner as may 
be approved by the Contracting Officer. In the event water is made available by the Government, 
the Contractor shall, at his own expense, install a meter to determine the amount of water used by 
him and such water will be paid for by, or charged to, the Contractor at prevailing rates or at 
reasonable rates as determined by the Contracting Officer. Before final acceptance, temporary 
connections and piping installed by the Contractor shall be removed in a manner satisfactory to the 
Contracting Officer. 
 
3.3.2. Potable water for work crews shall be provided at the contractor’s expense.  Enough water to 
provide adequate hydration shall be provided at work locations and housing areas.  Government 
provided water consumed by work crews will be paid for by, or charged to, the Contractor at 
prevailing rates or at reasonable rates as determined by the Contracting Officer.    
 

3.4. ELECTRICITY 
 

3.4.1. All electric current required by the Contractor for each individual task order shall be 
furnished at his own expense. All temporary connections for electricity shall conform to the 
requirements of EM 385-1-1 and the most recent National Electrical Code and be subject to the 
approval of the Contracting Officer. In the event electricity is made available by the Government, 
the Contractor shall, at his own expense, install a meter to determine the amount of current used by 
him and such electricity will be paid for by, or charged to, the Contractor at prevailing rates or at 
reasonable rates as determined by the Contracting Officer. All temporary lines will be furnished, 
installed, connected, and maintained by the Contractor in a workmanlike manner satisfactory to the 
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Contracting Officer and shall be removed by the Contractor in like manner at his expense prior to 
completion of the construction.  
 
3.4.2 In accordance with the most recent National Electrical Code the Contractor shall provide 
Ground Fault Circuit Interruption (GFCI) on all 120 volt, 15 and 20 ampere, single phase 
receptacles used for construction power. Ground Fault Circuit Interrupters are not an acceptable 
substitute for grounding. 
 
3.4.3. The contractor shall be prepared to provide portable generators if needed.  The use of 
existing power connections at a property is not authorized for use by the contractor. 
 

3.5. PORTABLE TOILETS AND WASHING FACILITIES:  Contractor shall be responsible for providing 
portable toilets and washing facilities to crews in the vicinity of work sites in a location approved by the 
Contracting Officer. Ratio shall be one portable toilet per 20-person crew cleaned nightly or changed out 
daily.  Toilet and washing facilities shall be installed and maintained in compliance with the provisions of 
EM 385-1-1, Corps of Engineers Safety Requirements. 

 
3.6. CONFERENCES, MEETINGS/STRATEGIC PLANNING SERVICES. The Contractor shall 
participate in pre and post emergency conferences, workshops, meetings and exercises such as Command 
Exercises, After Action Reviews, Lessons Learned Analysis, Planning and Response Team Training, etc., as 
required by the Government.  The Government’s response may require additional coordination with the 
Contractor relative to overall contract performance and strategic planning for the mission. The Contractor 
shall provide a senior manager in the Contractor's organization, experienced with the Temporary Roofing 
mission, to provide services in coordination of response and participation in planning activities. These 
services may be required at various locations in support of the ESF-3 cell at the impacted Division, 
HQUSACE, Regional Response Coordination Center (RRCC), Recovery Field Office (RFO), Joint Field 
Office (JFO), Resident Engineer Office or other locations. This senior manager shall have full access to the 
firm's communication and information management resources required to perform this function. Upon 
agreement by the Government and the Contractor for these services, the location, date, time, the estimated 
length of need for the senior manager, the Government will issue a Task Order specifying this agreement.  
These planning efforts are outside the requirements guaranteed minimum task order issuance. 

 
3.7 PRECONSTRUCTION CONFERENCES 
 

3.7.1. A Partnering Approach Meeting, if required by the Government, will be arranged by the 
Contracting Officer's Representative after award of contract and shall be held before the first 
Construction task order is issued. The Contracting Officer's Representative will notify the 
Contractor of the time and date set for the meeting. At this conference, the contractor shall be 
oriented with respect to Government procedures and lines of authority, contractual, administrative, 
and construction matters. Additionally, a schedule of required submittals will be discussed. 
Minutes of the meeting shall be prepared by the Contracting Officer or Contracting Officer's 
Representative and signed by both the Contractor and the Contracting Officer or Contracting 
Officer's Representative. The minutes shall become part of the contract file. There may also be 
occasions when subsequent conferences will be called to reconfirm mutual understanding.  
 
3.7.2. A Pre-Construction Conference will be held after the emergency work has been identified 
and the first task order for work has been issued. Minutes of the meeting shall be prepared by the 
Contracting Officer or Contracting Officer's Representative and signed by both the Contractor and 
the Contracting Officer or Contracting Officer's Representative. The minutes shall become part of 
the contract file. 
 

 3.8. BEST PRACTICES ROOFING 
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The contractor shall implement the following best practices during contract execution.  The details of the 
best practices shall be in accordance with Section 002116 paragraph 4.2. 

 
3.8.1. Best Practices to repair small areas of damage on roofs that are either asphalt shingle or 
asphalt rolled roofs. A small roof repair is defined as a cumulative 50 square foot or less repair 
area. For Small Area Repairs, innovative practices shall be implemented that effectively 
implement alternatives to the use of Government furnished plastic and minimizes the 
associated installation damage to the roof to both asphalt shingle or asphalt rolled roofs.  
Effectiveness, affordability, feasibility and best value to the Government shall be concepts 
implemented in these practices. The contractor shall also define how proposed practices will be 
shared with contractor staff and implemented in the field during responses.  Best Practices 
must be approved by the Contracting Officer’s Representative. 

 
3.8.2. Best Practices to minimize additional damage to metal roofs that are either sloping 
aluminum or steel, standing seam or corrugated roofing, or trailers & mobile homes with integral 
metal roofs.  Innovative practices shall be implemented to repair metal roofs and/or small 
roof areas that minimize damages to property resulting from the roof repair thereby 
enhancing customer satisfaction.  Historically, installation practices for these applications 
intermittently resulted in excessive damage to the roofs due to nailing and other factors. Best 
practices shall be developed that avoid damage to unaffected areas for each of the types of 
metal roofs cited above. Effectiveness, affordability, and best value to the Government shall be 
concepts implemented in these practices.  The contractor shall also define how proposed 
practices will be shared with contractor staff and implemented in the field during responses.  
Best Practices must be approved by the Contracting Officer’s Representative. 
 
3.8.3. Best Practices for the rapid repair of damaged windows and doors to secure the opening and 
prevent further damage to the structure. Effectiveness, affordability, and best value to the 
Government shall be concepts implemented in these practices.  The contractor shall also define 
how proposed practices will be shared with contractor staff and implemented in the field 
during responses.  Best Practices must be approved by the Contracting Officer’s 
Representative.  In performing the temporary repairs, emergency egress on windows and doors 
must be maintained. 

 
3.8.4. Best Practices to develop and maintain an electronic database to track, schedule, document, 
and monitor work assignments.  
The Contractor shall implement an electronic database system that will schedule, track, 
document and monitor work that is assigned by the Government.  This database shall 
provide continuity and efficiency in the field, and allows for enhanced documentation.  The 
system will be capable of providing the Corps with daily updates regarding work status.  
GIS tracking shall be an integral part of the database.  It is recommended the database and 
GIS component use “off the shelf” technologies.  The Contractor shall clearly define roles 
and responsibilities associated with said database.  Effectiveness, affordability, and best value 
to the Government shall be concepts implemented in these practices. The contractor shall also 
define how proposed practices will be shared with contractor staff and implemented in the 
field during responses. 
 
The Contractor shall provide data, information and access to and possibly from the 
Government data management system (USACE Field Management System).  The 
Government system is a relational database that tracks missions and status of those missions.  
The Contractor’s electronic database system shall provide requested data and information 
electronically.  
 

3.9. BEST PRACTICES RAPID TEMPORY REPAIRS 
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The contractor shall implement the following best practices during contract execution.  The details of the 
best practices shall be in accordance with Section 002116 paragraph 4.2. 

 
3.9.1. Best Practices for the clearance of debris that affects property or primary structure access or 
hinders the completion of rapid temporary repairs or temporary roofing.  Best Practices must be 
approved by the Contracting Officer’s Representative or Resident Engineer. 

 
3.9.2. Best Practices to provide temporary repairs to windows and maintaining egress that existed 
prior. Best Practices must be approved by the Contracting Officer’s Representative. 
 
3.9.3. Best Practices to provide temporary repairs to doors that require emergency egress only or 
doors that require ingress/egress on a daily basis. Best Practices must be approved by the 
Contracting Officer’s Representative or Resident Engineer.  
 
3.9.4. Best Practices to provide temporary repairs to doors that require emergency egress only or 
doors that require ingress/egress on a daily basis. Best Practices must be approved by the 
Contracting Officer’s Representative or Resident Engineer. 

 
3.9.5. Best Practices to develop and maintain an electronic database to track, schedule, document, 
and monitor work assignments.  The Contractor shall implement an electronic database system 
that will schedule, track, document and monitor work that is assigned by the Government.  
This database shall provide continuity and efficiency in the field, and allows for enhanced 
documentation.  The system will be capable of providing the Corps with daily updates 
regarding work status.  GIS tracking shall be an integral part of the database.  It is 
recommended the database and GIS component use “off the shelf” technologies.  The 
Contractor shall clearly define roles and responsibilities associated with said database.  
Effectiveness, affordability, and best value to the Government shall be concepts implemented in 
these practices. The contractor shall also define how proposed practices will be shared with 
contractor staff and implemented in the field during responses. 
 
The Contractor shall provide data, information and access to and possibly from the 
Government data management system (USACE Field Management System or other USACE 
systems).  The Government system is a relational database that tracks missions and status of 
those missions.  The Contractor’s electronic database system shall provide requested data 
and information electronically on a daily basis.  
 

 3.10. SUBMITTALS 
 

3.10.1. Within 24-Hours after issuance of a Task Order, the Contractor shall submit the following 
items in either completed or draft form for review by the Contracting Officer's Representative prior 
to the preconstruction conference: 
 

(1) Letter Appointing Superintendent 
 

(2) Power of Attorney and Certified Copy of Resolution for local representatives (if local 
representative will be allowed to sign contract documents) 

 
(3) Certificate of Insurance 
 
(4)   Affirmative Action Plan. Refer to Contract Clause Equal Opportunity, of Section 

007200: Contract Clauses. 
 
(5)   Drug-Free Workplace. Refer to Contract Clause Drug-Free Workplace, of Section 

007200: Contract Clauses. 
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(6)   List of Subcontractors 
 
(7)   Accident Prevention Plan (including Activity Hazards Analysis as outlined in EM 

385-1-1, Appendix A and Figure 1-1 of Section 1, Inclement Weather and 
Environmental Hazards as defined in EM 385-1-1, and Employee Safety and Health 
Indoctrination (ESHI). Refer to paragraph 7.3 of this section. The Accident 
Prevention Plan shall also include the following: 

 
(a) Safety and Occupational Health (SOH) organization 
(b) SOH Professional's resume 
(c) Safety Professional's responsibilities and authorities 
(d) SOH responsibilities for on-site personnel (project managers, quality control 
personnel, managers, supervisors, foreman, workers, subcontractor, etc.) 
(e) On-site organizational structure 
(f) Accident experience for the past three years (OSHA logs and EMR rates) 
(g) Company SOH policy letter and SOH program document. If not part of the 
safety program document, include the following items: 
 

(1) SOH compliance checklist for required operations 
(2) Equipment inspection procedures and forms 
(3) Fall protection plan for temporary roofing 
(4) Personal Protective Equipment (PPE) requirements (who, what, 
why, when) 
 

(8)   Quality Control Plan, Refer to Section 014516.13 “Contractor Quality Control”. 
 
(9)   Evidence of Local License or Permits 
 
(10) Other Items as specified elsewhere 
 

3.10.2. Each item shall be submitted as an enclosure to a letter, signed by a Corporate Official of 
the Contractor. The letter shall state that the submittals comply with all requirements of the 
contract. 
 
3.10.3. Failure to comply with the above requirements within the time prescribed will be 
considered a condition endangering the performance of the contract and may be considered 
grounds for termination of the contract in accordance with the Contract Clause entitled Default 
(Fixed-Price Construction) of this contract. 
 
3.10.4. The Contracting Officer's Representative will: 
 

(1) Approve the format used by the Contractor in the preparation of the Contractor's 
Quality Control Report (QCR), which the Contractor will submit. Refer to Section 
014516.13, “Contractor Quality Control”. 
 
(2) Inform the Contractor of the requirement to indoctrinate all personnel on job site 
safety prior to the employee commencing any work. The indoctrination shall be signed 
and dated by the employee and the Supervisor. A copy shall be maintained by the 
Contractor and made available to the Government. A sample guide is provided as 
Appendix A at the end of this section. 
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3.10.5. The letter of record will be written documenting all items discussed at the preconstruction 
conference and a copy will be furnished by the Contracting Officer's Representative to all in 
attendance. 
 

3.11. NOTICE TO PROCEED.  Issuance of a task order is considered to be the Notice to Proceed. 
 

3.11.1. Construction work cannot commence until interim plans and schedules have been 
submitted and accepted. 

 
3.11.2. While the Contractor is operating under acceptable interim plans, the Contracting Officer 
may retain funds from progress payments in accordance with the Contract Clause entitled 
Payments Under Fixed-Priced Construction Contracts until such time as the Contractor submits 
acceptable final plans. 

 
3.11.3 If acceptable final plans are not submitted within a reasonable time, as determined by the 
Contracting Officer, the Contracting Officer may order the Contractor to stop construction work 
until such time as acceptable plans have been submitted and approved. Any such stop Work Order 
shall not be considered a suspension of work for an unreasonable period of time under the Contract 
Clause entitled Suspension of Work and the Contractor shall not be entitled to pay adjustments or 
relief from Liquidated Damages as a result of the stop Work Order. 

 
3.12. PROJECT MANAGER.   The Contractor shall assign and provide a Project Manager (PM) to serve as 
the principal liaison with the Corps’ Contracting Officer. The PM shall be on call 24-hours per day, seven 
days per week and shall have electronic linkage capability for transmitting and receiving relevant 
contractual information via ex: Cell phone, Fax machine, and Internet. The PM will participate in daily 
After Action Reviews and functioning as a source to provide essential element information. The PM will 
report to the Contracting Officer or other designated Government official. 
 

4. WORK ORDER 
 

4.1. The Contractor will be provided a Work Order (a sample work order is included), from the 
Government. Completed Work Order forms will be in English. The completed Work Order will bear the 
address of the damaged property and the property owner’s name. The Work Order form will show the 
amount of square footage of plastic required to perform the temporary roof repair. This quantity will be 
used to issue Government-furnished plastic to the Contractor. Two copies will be provided to the Contractor 
prior to initiating work. Work shall be performed only on property identified on the government-furnished 
Work Order forms. 

 
4.2. As roof repairs are performed and executed by the Contractor's crew, the Contractor shall attach one 
copy of the respective completed and executed Work Order to a daily tabulated log sheet. The tabulated log 
sheet will document (for each executed repair): the Work Order number, the address including zip code, 
county/parish/municipio, homeowners name, the square footage of plastic installed, the square footage of  
structural panels installed, the linear footage of rafters installed, and remarks. A Contractor’s QC shall sign 
the bottom portion of the tabulated log sheet and each attached Work Order. The work may be inspected by 
a Government representative to verify quantities for payment. Copies of the completed and executed Work 
Orders are acceptable for daily tabulations and reports.  Originals of the completed and executed Work 
Orders (copies will not be accepted) shall be delivered by the Contractor to the Government’s 
representative with pay requests.  The contractor shall provide the Work Order tabulation sheet in a 
compatible electronic form to the Government representative.   
 
4.3. The Work Order shall be furnished for the sole purpose of temporary roof repair. The Contractor shall 
not make any representations to the property owner that may mislead the property owner or may lead the 
property owner to assume that the Contractor has been authorized by the Government to perform work other 
than temporary roof repair. Contractor personnel shall only enter property as identified on the completed 
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government-furnished Work Order forms.  Neither the Contractor nor the crew will solicit the property 
owner for any additional work outside this contract. 
 
4.4. Each repaired roof shall be marked with a unique contractor identification code, such as the 
contractor’s initials, or other identifying markings.  The marking shall identify the prime contractor and the 
crew that performed the repair.  A key to the markings shall be provided and accepted by the Contracting 
Officer Representative or other designated Government official. 
 

5. CONTRACTOR-FURNISHED MATERIALS. The Contractor shall furnish the following: (Note: All 
Contractor-furnished materials shall conform to local building codes.) 
 

5.1. Structural Panels (Plywood and Other Panel Products). “Structural panel” refers to either plywood or 
one of the newer panel products which includes (but is not limited to) composite panels or oriented strand 
board (OSB). Structural panels shall be used for roof decking repairs as specified in paragraph 7.1.3. 
Structural panels shall be stamped with a grade-trademark by the American Plywood Association (APA). 
The minimum acceptable APA grade trademark for plywood decking is CDX. 
 
Structural Panels with directional properties (e.g., oriented strand board) shall be used in the strong 
direction (long dimension of the panel perpendicular to the supports). All structural panels shall have a 
minimum thickness of 7/16” and shall be installed perpendicular to the supports.  

 
5.2. Furring Strips. Shall be minimum 1”x2” (nominal) wood strips pressure-treated with wood 
preservative. 
 
5.3. Fasteners. Hot-dipped, galvanized-steel 8d - 12d nails shall be used to fasten structural panels and 
furring strips. All fasteners shall be installed at spacing of not more than 24 inches on center along the 
structural panel or furring strip. In addition, fastener spacing, end distances and edge distances shall be 
sufficient to avoid unnecessary splitting of wood.  Use of fasteners shall be revised per Best Practices 
proposed for small roof and metal roof repairs. 
 
5.4. Joists and Rafters. Joists and rafters shall be minimum 2”x4” nominal structural lumber stamped with a 
grade-trademark, or certificate of inspection issued by a lumber grading or inspection bureau or agency 
recognized as being competent. 
 
5.5. Roofing Tape. Roofing tape shall be butyl rubber, minimum 15-mil, roofing adhesive. Tape shall be 
waterproof, UV-resistant and capable of withstanding temperatures from 0 degrees F to 150 degrees F. 
 

6. GOVERNMENT-FURNISHED MATERIAL. 
 

6.1. The Government will furnish reinforced polyethylene plastic sheeting (minimum 10 mil thickness) in 
the preferred 20' x 100' rolls, or any other available size. 
 
6.2. The plastic sheeting will be issued by a Government representative from the Government's stockpile at 
a location defined during the preconstruction meeting or with the issuance of each task order. The amount 
of plastic issued will be based on the square footage noted on the provided Work Order. The Contractor 
shall keep a daily log of material used each day. The log shall contain cumulative totals for sheeting 
received, used and remaining. A copy of the daily log shall be given to the Government representative 
before the end of each day. The Contractor is responsible for transporting, storing, and protecting all 
sheeting issued to the Contractor. At the end of the contract, the Contractor shall return all unused plastic 
sheeting to a location specified by the Government representative. 
 
6.3. A 25% waste factor will be applied to all plastic installed.  Any plastic not accounted for will be 
deducted from payments due the Contractor at the rate of $0.15 per square foot.   
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7. EXECUTION 
 

7.l. General. 
 

7.1.1. Visual Inspection.  All structures shall be visually inspected by the Government 
Representative or jointly by the Government representative and the Contractor prior to 
commencement of work. Work will not be permitted on any structure that is deemed unsafe or 
uninhabitable. 
 
7.1.2. Roof Rafters. Structures with 50% or more of the roof rafters missing will be considered 
beyond the limits of temporary repair. Work will not be permitted on any structure that is deemed 
beyond the limits of temporary repair. For structures with 50% or less of the roof rafters missing, 
rafters and joists (as specified in paragraph 5.4.) shall be cut to size and installed as necessary to 
provide proper anchorage and support for temporary plastic roofing and roof decking. 
 
7.1.3. Roof Decking.  The Contractor shall attach the plastic sheeting directly to remaining roof 
framework after assuring adequate strength and soundness of the existing joists, rafters and 
decking. If the structure has 50% or less of its roof decking missing, Contractor shall cut to size 
and install structural panels (as specified in paragraph 4.1.) as necessary to provide proper 
anchorage, support and drainage for temporary plastic roofing. The Contractor will install decking 
in addition to joists and rafters (as required in paragraph 7.1.2.) before proceeding with plastic 
sheeting installation. Structural panels should be installed over any void larger than 1’ by 1’.  Any 
voids smaller than 1’ x 1’ shall be marked by a “circle-X” on the plastic sheeting. 
 
7.1.4. Furring Strips.  The plastic sheeting shall be stretched taut and secured with furring strips 
which shall be installed around the perimeter of the roof. Warped and/or split furring strips will not 
be accepted. Intermediate furring strips shall be installed vertically and nailed along existing 
joist/nailing lines, if possible, and shall run from the top to the bottom of the repair. Spacing 
between intermediate furring strips shall not exceed six feet. Along all edges, the furring strips 
shall be wrapped a minimum of two layers of plastic sheeting on all sides prior to fastening. 
Furring strip fasteners shall be spaced no more than 24-inches on center. Furring strips shall not be 
placed within 18-inches of a roof ridge. 

 
7.1.5. Concrete or Rubber Membrane Roof.  Work will not be permitted on any concrete or rubber 
membrane covered roof, unless specifically directed by the Contracting Officer. 

 
7.1.6. Roof Drainage.  Every roof will have unique drainage requirements. The contractor shall 
maintain existing roof slopes and drainage patterns. Proper drainage is vital to the performance and 
extended life of the plastic sheeting. Ponding water on a roof induces breeding of mosquitoes and 
other pests and poses a serious threat of damage to the structure and its contents in the event of 
ruptures in the plastic sheeting. The Contractor shall install roof decking as necessary to prevent 
ponding water on the roof. Installed rafters and decking shall extend beyond the exterior wall of 
the house to the preexisting eave or rakeboard to prevent roof drainage from flowing into walls and 
windows. 

 
7.1.7. Roofing Tape.  Plastic sheeting shall be closely fitted around pipes, conduits and other 
protrusions. Areas surrounding protrusions shall be sealed by using small strips of plastic to form a 
collar and fully sealing the collars with butyl rubber roofing tape (as specified in paragraph 5.5) 
applied along the entire perimeter of the collar. Any punctures or small tears in plastic sheeting 
shall be repaired by applying butyl rubber roofing tape along the entire length of the puncture or 
tear. 
 

7.2. Damage. The Contractor shall be responsible for any property damage caused by the Contractor's 
personnel or equipment. Damage shall be repaired at no cost to the Government or any third party. 
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7.3. Safety 

 
7.3.1. General Safety Requirements.  The Contractor's personnel will be working at heights up to 
four stories. The Contractor shall comply with all requirements of the most current edition of the 
U.S. Army Corps of Engineers EM 385-1-1, Safety and Health Requirement Manual (Section 
013526) for additional requirements. The Contractor shall also comply with OSHA Std. 3.1, 
Interim Fall Protection Compliance Guidelines for Residential Construction. The Contractor shall 
submit to the Contracting Officer’s Representative (COR) for acceptance an Accident Prevention 
Plan in accordance with EM 385-1-1, Section 01.A.06. The Contractor shall submit to the COR his 
proposed procedures to be taken upon the approach of severe weather. 
 
7.3.2. Additional Safety Requirements.  The Contractor shall designate a Safety Manager, a 
supervisory person to be present at the work sites, overseeing adherence to safety. This individual 
should work exclusive to this contract during a given disaster. The work shall be done in 
accordance with EM 385-1-1. Special attention shall be paid to EM 385-1-1, Sections 05.D and 
05.F. The Contractor shall wear hard hats or safety helmets on the ground, as directed by the COR. 
All Safety Helmets on site shall be ANSI Z89.1-1986 Certified Models. The use of Explosive-
Actuated (powder-actuated) Tools shall be in accordance with EM 385-1-1, Section 13.E. All 
ladders and scaffolds shall be in accordance with EM 385-1-1. 
 

7.4. Roofing Best Practices 
 

7.4.1. Metal Roof Repairs.  The responsibility shall be upon the contractor to develop 
implementation guidelines for best practices proposed to minimize damage to metal roofs.  At a 
minimum, the Contractor Quality Control Plan shall include implementation language for these 
best practices. 
  
7.4.2. Small Area Roof Repairs.  The responsibility shall be upon the contractor to develop 
implementation guidelines for best practices proposed to repair small areas of damage on roofs.  At 
a minimum, the Contractor Quality Control Plan shall include implementation language for these 
best practices. 

 
7.5. Database Best Practices.  The responsibility shall be upon the contractor to develop implementation 
guidelines for best practices proposed to develop and maintain this database.  The plan for the contractor’s 
Phase I mobilization shall provide details to develop and maintain the database.   

 
7.6. Strike Team.  The contractor must have a demonstrated special needs installation process to handle 
daily prioritized work assignments as provided by the Government. Special needs are defined as, but not 
limited to, disabled individuals, medical conditions, as prioritized by the Government, etc. The contractor 
shall install the prioritized assignments within 24 hours of receipt of the WORK ORDER. 
   
7.7. Debris. For each roof repair, on a daily basis, the Contractor shall place all debris generated by the 
repair in a single condensed pile adjacent to the nearest street in a location easily accessible to debris 
removal equipment.   
 
7.8. Quality Control. Refer to Section 014516.13, “Contractor Quality Control”. 
 

8. INSPECTION AND ACCEPTANCE. The Government may inspect the work as the Contractor progresses. 
However, the Government reserves the right to inspect at a later time. Work will not be accepted and payment will 
not be made until repairs have been satisfactorily completed.  Work is considered accepted when payment is made. 
 

8.1. Finalization: 
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Prior to requesting a final inspection of a property, the Contractor will have a QC inspect the installation for 
completeness and quality.  The contractor shall then submit a Request for Final Inspection stating the 
property has been inspected by a QC (providing a QC Name) for quality and at the same time furnish the 
amount of work performed in accordance with the work order with before and after photos of the completed 
work and house ID photos.   

 
The Resident Engineer or his representative (QA) will then final inspect from 10% to 100% of the 
properties for quality.  The QA will also determine if the amount of work reported by the contractor as 
completed are reasonably accurate. 

 
NOTE: The final inspection by Corps is not a joint inspection.  It is done by a Corps QA at a time of Corps 
choosing.  A contractor’s representative may observe the inspection if they are present on site when the 
inspection is done.  

 
The signature of a QA inspector on a WORK ORDER or Work Order form does not constitute final 
acceptance by the Contracting Officer.  Contracting invoices and supporting documentation (including 
WORK ORDER forms) are subject to audit and the Contracting Officer may rely on those audit results as a 
basis for approving contractor invoices for payment. 

 
If a Corps Resident Engineer utilizing his quality assurance staff determines that a property was not 
inspected for quality by a contractor’s QC (poor quality, no work not preformed, etc.) then Corps reserves 
the right to stop final inspections to allow a contractor’s QC program to catch up with production.  Once the 
contractor has corrected his QC program then Corps will resume final inspections.  In the case of re-
inspections of finals due to the failure of a QC to inspect prior to a Corps inspection, Corps may subtract 
$150.00 from the Pay Estimate for that property to pay for the cost of the re-inspection. 

 
Once the completed work has been approved for quality and completeness deemed reasonable, the 
contractor can submit his Pay Estimate.  The Pay Estimate may be audited prior to making payment. 

 
9. PAYMENT. (Read this paragraph in conjunction with the Payments clause of this contract) 
 

9.1. ROOFING 
 

9.1.1. The installation of plastic sheeting shall be paid by the area of roof covered in square feet. 
This pay item shall include all the costs associated with the supply and installation of 
plastic sheeting including furring strips, fasteners, and tape.  No area will be added for 
plastic sheeting material used to wrap furring strips or to make overlap seams.   

 
9.1.2. The structural panel shall be paid by the area of roof covered in square feet. 

 
9.1.3. The rafters shall be paid by the linear foot installed. 

 
9.1.4. The small roof repairs shall be paid by the job.  A job is a cumulative 50 square foot area. 

 
  9.1.5. The metal roof repairs shall be paid by square foot. 
 

9.1.6. Payment will be made bi-weekly, contingent upon submission of an invoice for services 
rendered during the preceding 2-week period and shall be at the unit rate given in Section 
B. Payment due dates will be computed in accordance with the Prompt Payment clause of 
this contract, except that, in accordance with DFARS 232.905 (2), payments to small 
disadvantaged business concerns will be made as quickly as possible after receipt of the 
invoice. Notwithstanding the above, small business concerns may submit invoices every 
two weeks and small disadvantaged business concerns may submit invoices on a weekly 
basis. The Contractor’s size and disadvantaged business status will be determined by 
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referring to the Contractor’s certifications and representations submitted with the initial 
offer. 

 
9.1.7. No separate measurement or payment for the cost of submittals shall be granted.  The 

costs of providing required submittals shall be deemed to be included in the prices of line 
items for installing plastic, panels, joists, rafters, and best practices for specific roof 
repairs. 

 
9.2. RAPID TEMPORARY REPAIRS 

 
9.2.1. MOBILIZATION for Rapid Temporary Repairs (does not include any installation / 

repair) and requires that other work on the property be completed to receive payment for 
mobilization.  Mobilization will only be paid for those properties that require repair of 
windows or doors (carpentry items).  It is not paid for debris clearance or delivery of 
materials. 

 
9.2.2. MINOR DEBRIS CLEARANCE:  Can be accomplished within 4 man-hours with manual 

tools, such as pruning saws, limb lopers, i.e. non- powered equipment (EA).  
INGRESS/EGRESS CLEARANCE:  touching primary structure and hindering RTR 
and/or blue roof work or hindering safe access to primary structure.  (Only one option 
may be selected per Work Order.)  

 
9.2.3. MAJOR DEBRIS CLEARANCE:  Requires more than 4 man-hours to complete with the 

use of manual tools, or requires the use of power tools (EA).   INGRESS/EGRESS 
CLEARANCE:  touching primary structure and hindering RTR and/or blue roof work or 
hindering safe access to primary structure.  (Only one option may be selected per Work 
Order.)  NOTE: Any work that would extend beyond 8 man-hours of work or require 
more sophisticated equipment (such as lifting equipment) is beyond the scope of debris 
clearance. 

 
9.2.4. TEMPORARY WINDOW REPAIRS:  PREP:  Broken glass removal and disposal etc. is 

incidental and included in the costs for temporary window repairs below.  All materials 
are to be supplied by contractor and are included in the cost per window below.  
Construction methods must maintain the capability for egress for the resident. Material 
specs:  Minimal ½” exterior grade plywood or approved equivalent.   

 
9.2.5. EMERGENCY EGRESS ONLY DOOR INSTALLED (EA) –   Material specs:  Minimal 

½” exterior grade plywood or approved equivalent.    
 

NOTE:  If door damage is comprised only of penetration damage windows etc. the repair 
will be priced as a window item. 

 
9.2.6. INGRESS/EGRESS DOOR INSTALLED (EA) – (Used only if it’s the only door that 

would be operable) -  
 

9.2.7. WINDOW REPAIR MATERIALS DELIVERED (EA) 
 

9.2.8. EMERGENCY EGRESS ONLY DOOR DELIVERED (EA) 
 

9.2.9. INGRESS/EGRESS DOOR DELIVERED (EA) 
 

9.2.10. Payment will be made bi-weekly, contingent upon submission of an invoice for services 
rendered during the preceding 2-week period and shall be at the unit rate given in Section 
B. Payment due dates will be computed in accordance with the Prompt Payment clause of 
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this contract, except that, in accordance with DFARS 232.905 (2), payments to small 
disadvantaged business concerns will be made as quickly as possible after receipt of the 
invoice. 

 
9.2.11. No separate measurement or payment for the cost of submittals shall be granted.  The 

costs of providing required submittals shall be deemed to be included in the prices of line 
items for rapid temporary repairs. 

 
10. GOVERNMENT WORK ORDER 
 
The Government may provide Government Work Order for each property showing the work to be performed.  If the 
Contractors’ QC determines after inspecting the property that the work exceeds the Government Work Order, the 
contractor has two options: 
 

10.1 Immediately contact the Corps Resident Engineer and wait on-site for a Corps QA to verify the 
amounts and do an adjustment to the Work Order prior to starting work on the property. 
 
10.2 The contractor may move on to another property, request a revised Work Order and once completed 
come back and perform the work. 

 
11. PARTNERING. In order to most effectively accomplish this contract, the Government is willing to form a 
cohesive partnership with the Contractor and its subcontractors. This partnership would strive to draw on the 
strengths of each organization in an effort to achieve a quality project done right the first time, within budget and on 
schedule. 
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Section 00700 - Contract Clauses 
 
GENERAL CONDITIONS 

SECTION 007200 
GENERAL CONDITIONS 

 
 
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier Subcontract 

Awards  
JUL 2013    

52.204-12  Data Universal Numbering System Number Maintenance  DEC 2012    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

AUG 2013    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

MAY 2012    

52.210-1  Market Research  APR 2011    
52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  
OCT 2014    

52.219-9  Small Business Subcontracting Plan  OCT 2014    
52.219-9 Alt II  Small Business Subcontracting Plan (OCT 2014) Alternate II  OCT 2001    
52.219-14  Limitations On Subcontracting  NOV 2011    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
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52.222-4  Contract Work Hours and Safety Standards Act - Overtime 
Compensation  

MAY 2014    

52.222-6  Construction Wage Rate Requirements  MAY 2014    
52.222-7  Withholding of Funds  MAY 2014    
52.222-8  Payrolls and Basic Records  MAY 2014    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  MAY 2014    
52.222-12  Contract Termination-Debarment  MAY 2014    
52.222-13  Compliance With Construction Wage Rate Requirements and 

Related Regulations  
MAY 2014    

52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  MAY 2014    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
FEB 1999    

52.222-35  Equal Opportunity for Veterans  JUL 2014    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-37  Employment Reports on Veterans  JUL 2014    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-54  Employment Eligibility Verification  AUG 2013    
52.222-55  Minimum Wages Under Executive Order 13658  DEC 2014    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.227-4  Patent Indemnity-Construction Contracts  DEC 2007    
52.228-2  Additional Bond Security  OCT 1997    
52.228-11  Pledges Of Assets  JAN 2012    
52.228-12  Prospective Subcontractor Requests for Bonds  MAY 2014    
52.228-15  Performance and Payment Bonds--Construction  OCT 2010    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.232-5  Payments under Fixed-Price Construction Contracts  MAY 2014    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-23  Assignment Of Claims  MAY 2014    
52.232-23 Alt I  Assignment of Claims (May 2014) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  MAY 2014    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.233-1  Disputes  MAY 2014    
52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
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52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-13 Alt I  Accident Prevention (Nov 1991) -  Alternate I  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-6  Subcontracts for Commercial Items  OCT 2014    
52.245-1  Government Property  APR 2012    
52.245-9  Use And Charges  APR 2012    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
APR 2012    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7000  Disclosure Of Information  AUG 2013    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
MAR 2014    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
252.215-7000  Pricing Adjustments  DEC 2012    
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  OCT 2014    
252.222-7006  Restrictions on the Use of Mandatory Arbitration Agreements  DEC 2010    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

JUN 2012    

252.232-7005  Reimbursement Of Subcontractor Advance Payments--DOD 
Pilot Mentor--Protege Program  

SEP 2001    

252.232-7010  Levies on Contract Payments  DEC 2006    
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252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.244-7000  Subcontracts for Commercial Items  JUN 2013    
252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  
APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.245-7004  Reporting, Reutilization, and Disposal  MAY 2013    
252.246-7000  Material Inspection And Receiving Report  MAR 2008    
252.247-7023  Transportation of Supplies by Sea  APR 2014    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of award 
through a 5 year period of performance with the exercising of options. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally or by electronic commerce methods only if authorized in the Schedule. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $25,000,000.00; 
 
(2) Any order for a combination of items in excess of $25,000,000.00; or 
 
(3) A series of orders from the same ordering office with      N/A      days that together call for quantities exceeding 
the limitation in subparagraph (1) or (2) above. 
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(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within      N/A     
days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the 
reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the 
number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations 
or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after the last day of performance of any task order issued IAW the Ordering Clause. 
 
(End of clause) 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in the 
contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 
of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder 
shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor 
within one (1) day. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within one (1) day; 
provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least one (1) 
day before the contract expires. The preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 
years, 6 months from the contract award date. 
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN—CONSTRUCTION MATERIALS (MAY 2014) 
 
(a) Definitions. As used in this clause-- 
 
Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply (including construction material) that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form in 
which it is sold in the commercial marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4) such as agricultural products and petroleum 
products. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
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manufacture of the construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; 
 
(2) A construction material manufactured in the United States, if-- 
 
(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost 
of all its components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic; or 
 
(ii) The construction material is a COTS item. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference.  
 
(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy American  
statute is waived for construction material that is a COTS item. (See FAR 12.505(a)(2)). The Contractor shall use 
only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of 
this clause. 
 
(2) This requirement does not apply to information technology that is a commercial item or to the construction 
materials or components listed by the Government as follows: 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds 
the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
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(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American statute applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign 
construction material is noncompliant with the Buy American statute. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  .......... ............. 
    Domestic construction material...  .......................  .......................  .......................  
Item 2 
    Foreign construction material....  .......................  .......................  .......................  
    Domestic construction material...  .......................  .......................  .......................  
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate 
is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
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52.225-11     BUY AMERICAN--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (MAY 
2014) 
 
(a) Definitions. As used in this clause-- 
 
Caribbean Basin country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a Caribbean Basin country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply (including construction material) that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form in 
which it is sold in the commercial marketplace; and  
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4)such as agricultural products and petroleum 
products. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction 
material. 
 
Designated country means any of the following countries: 
 
(1) A World Trade Organization Government Procurement Agreement country (Armenia, Aruba, Austria, Belgium, 
Bulgaria, Canada, Croatia, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong 
Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, 
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Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, 
Spain, Sweden, Switzerland, Taiwan or United Kingdom); 
 
(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Colombia, Costa Rica, Dominican 
Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, Morocco, Nicaragua, Oman, Panama, 
Peru, or Singapore); 
 
(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia, 
Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, Equatorial Guinea, Eritrea, 
Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Mali, 
Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon 
Islands, Somalia, South Sudan, Tanzania, Timor-Leste, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or 
 
(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, Bonaire, British Virgin 
Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Saba, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and Tobago). 
 
Designated country construction material means a construction material that is a WTO GPA country construction 
material, an FTA country construction material, a least developed country construction material, or a Caribbean 
Basin country construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; 
 
(2) A construction material manufactured in the United States, if-- 
 
(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost 
of all its components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic; or 
 
(ii) The construction material is a COTS item. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Least developed country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
“Free Trade Agreement country construction material” means a construction material that—  
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or  
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a FTA country into a new and different construction material distinct from the materials 
from which it was transformed.  
 
“Least developed country construction material” means a construction material that—  
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or  
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(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a new and different construction material distinct from the 
materials from which it was transformed.  
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
WTO GPA country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a WTO GPA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
(b) Construction materials.  
 
(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy American  
statute is waived for construction material that is a COTS item. (See FAR 12.505(a)(2)). In addition, the Contracting 
Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, 
the Buy American restrictions are waived for designated country construction materials. 
 
(2) The Contractor shall use only domestic or designated country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this clause.  
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that is a commercial 
item or to the construction materials or components listed by the Government as follows: 
 
[Contracting Officer to list applicable excepted materials or indicate ``none''] 
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American statute is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American statute to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American statute.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
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(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty 
(whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American statute applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign 
construction material is noncompliant with the Buy American statute. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  .......................  
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  .......................  
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(End of clause) 
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52.228-14     IRREVOCABLE LETTER OF CREDIT (NOV 2014)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall 
be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice of 
non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage 
is completed and the Contracting Officer provides the financial institution with a written statement waiving the right 
to payment. The period of required coverage shall be: 
 
(i) For contracts subject to 40 U.S.C. chapter 31, subchapter III, Bonds, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d)(1) Only federally insured financial institutions rated investment grade by a commercial rating service shall issue 
or confirm the ILC. 
     
(2) Unless the financial institution issuing the ILC had letter of credit business of at least $25 million in the past year, 
ILCs over $5 million must be confirmed by another acceptable financial institution that had letter of credit business 
of at least $25 million in the past year. 
     
(3) The Offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial 
institutions have the required credit rating as of the date of issuance of the ILC. 
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(4) The current rating for a financial institution is available through any of the following rating services registered 
with the U.S. Securities and Exchange Commission (SEC) as a Nationally Recognized Statistical Rating 
Organization (NRSRO). NRSRO's can be located at the Web site http://www.sec.gov/answers/nrsro.htm  
maintained by the SEC. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
 ___   
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date _ ___   
 
IRREVOCABLE LETTER OF CREDIT NO.  ___   
 
Account party's name  ___  _ 
 
Account party's address  ___  _ 
 
For Solicitation No.  ___  _(for reference only)  
 
TO: [ ___  U.S. Government agency]  
 
[ ___  U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to 
United States $ ___  . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [ ___  issuing financial institution's address and, if any, confirming financial 
institution's address] and expires with our close of business on  ___  , or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming 
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at 
the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or any automatically 
extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this Letter of Credit that it is deemed to be automatically extended without amendment for one year from the 
expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we notify 
you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this Letter 
of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party 
(and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 
International Chamber of Commerce Publication No.  ___  -- (Insert version in effect at the time  
of ILC issuance, e.g., ``Publication 600, 2006 edition'') and to the extent not inconsistent therewith, to the laws of  
___  --[State of confirming financial institution, if any, otherwise State of issuing financial institution]. 
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the 
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after 
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the resumption of our business. 
 
Sincerely,  
 
 ___    
 
[ ___  Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
 ___   [Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date)  ___    
 
Our Letter of Credit Advice Number  ___   
 
Beneficiary:  ___   [U.S. Government agency]  
 
Issuing Financial Institution:  ___    
 
Issuing Financial Institution's LC No.:  ___   
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by ___   [name of 
issuing financial institution] for drawings of up to United States dollars  ___  _/U.S. $ ___   and expiring with our 
close of business on ___   [the expiration date], or any automatically extended expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at  ___  _.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition 
of this confirmation that it be deemed automatically extended without amendment for one year from the expiration 
date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, International 
Chamber of Commerce Publication No. ___  -- (Insert version in effect at the time of ILC issuance, e.g., 
``Publication 600, 2006 edition'') and to the extent not inconsistent therewith, to the laws of ___  --[State of 
confirming financial institution]. 
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17 
of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the resumption 
of our business. 
 
Sincerely,  



W9128F-15-D-0030 
 

Page 36 of 53 
 

 

 
 ___    
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
 ___   
[City, State]  
 
(Date)  ___   
 
[Name and address of financial institution]  
 
Pay to the order of  ___   [Beneficiary Agency]  ___  the sum of United States  ___  This draft is drawn under 
Irrevocable Letter of Credit No.  ___   
 
 
 ___   [Beneficiary Agency]  
 
By:  ___   
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any Department of Defense Federal Acquisition Regulation (DFAR) (48 
CFR Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name 
of the regulation. 
 
(End of clause) 
 
 
 
252.203-7004 Display of Fraud Hotline Poster(s) (DEC 2012) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas. 
     
(b) Display of fraud hotline poster(s). 
     
(1) The Contractor shall display prominently in common work areas within business segments performing work in 
the United States under Department of Defense (DoD) contracts DoD hotline posters prepared by the DoD Office of 
the Inspector General. DoD hotline posters may be obtained via the Internet at 
http://www.dodig.mil/HOTLINE/hotline_posters.htm. 
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(2) If the contract is funded, in whole or in part, by Department of Homeland Security (DHS) disaster relief funds, 
the DHS fraud hotline poster shall be displayed in addition to the DoD fraud hotline poster. If a display of a DHS 
fraud hotline poster is required, the Contractor may obtain such poster from: 
http://www.ucop.edu/uc-whistleblower/_files/dhsoig_poster.pdf 
 
(3) Additionally, if the Contractor maintains a company website as a method of providing information to employees, 
the Contractor shall display an electronic version of the poster(s) at the website. 
     
(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in all 
subcontracts that exceed $5 million except when the subcontract-- 
     
(1) Is for the acquisition of a commercial item; or 
     
(2) Is performed entirely outside the United States. 
 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
SPECIAL CONTRACT REQUIREMENTS 

SECTION 007300 
SUPPLEMENTARY CONDITIONS 

 
 

1.0 Statement of Purpose. The primary purpose of the proposed contracts is to provide emergency temporary roof 
repair construction services in support of disasters or emergency missions assigned to the U.S. Army Corps of 
Engineers by the Federal Emergency Management Agency (FEMA) within the constraints of Clause 52.216-19, 
Order Limitations, and may, but is not limited to utilize this contract for other Temporary Roof Repair requirements 
it may have within the specified geographic location.  Puerto Rico is the geographic area covered by this solicitation. 
 

1.1 Mobilization of Additional Contractors. The Government will utilize this contract for temporary 
roofing missions for a maximum award of up to $25,000,000.00.  The Government, however, reserves the 
right to mobilize additional contractors if determined to be in the Government’s best interest and necessary 
to meet disaster response mission requirements and if the contractor is not performing according to the 
contract. 

 
2.0 The Contract. 
 

2.1 Contract Type, Value, Performance Period, and Minimum Guarantee. Any contract to be awarded 
as a result of this solicitation will be an Indefinite Delivery/Indefinite Quantity (IDIQ) for a contract 
capacity up to a total estimated contract value of $25,000,000.00 for a two-year base performance period; 
and three (3) one year option periods.  After the award of any resultant contract a minimum guarantee in the 
amount of $2,500.00 is anticipated to be awarded by the issuance of a task order. 

  
2.2 Services subject to this contract. 
Except as otherwise authorized by the Order Limitations Clause this solicitation and resultant contract, 
emergency temporary roof repair services required as a result of a mission assigned to the USACE by 
FEMA, shall be ordered under this contract. The Contractor is hereby notified that the Government is not 
obligated to order emergency temporary roof repair services for any customer other than FEMA under this 
contract. 

 
3.0 Operation of the Contract. 
 

3.1 Task Orders. The contract will operate by the issuance of written task orders (verbal orders may be 
issued and later confirmed in writing). WARNING: ONLY A CONTRACTING OFFICER WITH THE 
U.S. ARMY CORPS OF ENGINEERS (USACE) HAS AUTHORITY TO ORDER SERVICES 
UNDER THIS CONTRACT. NO OTHER GOVERNMENT EMPLOYEE, INCLUDING 
CONTRACTING OFFICER’S REPRESENTATIVES, HAS AUTHORITY TO ORDER SERVICES. 
THE CONTRACTOR IS HEREBY SPECIFICALLY DIRECTED TO REFRAIN FROM 
PERFORMING SERVICES THAT HAVE NOT BEEN ORDERED BY THE CONTRACTING 
OFFICER. FAILURE TO FOLLOW THIS DIRECTION MAY RELIEVE THE GOVERNMENT 
OF LIABILITY FOR PAYMENT FOR SERVICES THAT WERE NOT ORDERED BY A 
CONTRACTING OFFICER. 

 
3.2 Line Items for Submittals. The costs of providing required submittals shall be deemed to be included 
in the prices of line items for installing plastic, structural panels, joists, rafters, best practices for specific 
roof repairs, and rapid temporary repairs (RTR). 

 
4.0 Wages.  General Wage Decisions required by FAR Clause 52.222-6, Davis-Bacon Act, will be incorporated into 
the individual task orders of the resultant contract. Wages are to be paid in accordance with labor provisions as 
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stated elsewhere in the solicitation/contract/task order. Per FAR Clause 52.222-11,  Subcontracts (Labor Standards), 
the following clauses must be incorporated into any subcontracts involving construction: Davis-Bacon Act; Contract 
Work Hours and Safety Standards Act -- Overtime Compensation; Apprentices and Trainees; Payrolls and Basic 
Records; Compliance with Copeland Act Requirements; Withholding of Funds; Subcontracts (Labor Standards); 
Contract Termination – Debarment; Disputes Concerning Labor Standards; Compliance with Davis-Bacon and 
Related Act Regulations; and Certification of Eligibility. 
 
5.0 Performance Period. The performance period shall commence within 12 hours following receipt of the task 
order.  The contractor shall prepare bonds and submittal submissions during days one through three after a task order 
is awarded. The contractor shall demonstrate increasing progress towards the minimum production target within the 
designated number of days after task order award.  The target production rate for roofing after 10 days is 200-300, 
while the target production rate for rapid temporary repairs is 30 properties per day.  This minimum target 
production level can be set higher or lower if agreed to by both the government’s contracting officer and the contract 
awardee.  The number of days after task order award and minimum target production rates shall be specified in the 
task order.  The number of days after task order award and minimum target production level is specified herein: 
 

ROOFING 
     

Days after task 
order award 

Individual contractor production 
rate per mission  

 
4   1 roof/day 
5    5 roofs/day 
6  20 roofs/day 
7  40 roofs/day 
8  60 roofs/day 
9 120 roofs/day 

10  200-300 roofs/day 
 

RAPID TEMPORARY REPAIR (RTR) 
 

Days after task 
order award 

Individual contractor production 
rate per mission  

4  1 property/day 
5 5 properties/day 
6 15 properties/day 
7 20 properties/day 

       8               30 properties/day  
 
6.0 LIQUIDATED DAMAGES (LD’s) ALL PHASES.    Liquidated damages will be assessed at the rate of 
$150.00 per house for each house that the Contractor is below the minimum production target for that day, whether it 
be in the Ramp-up phase or the full production phase. The number of roofs completed is equal to the number that the 
Government Representative and the contractor have final inspected. The LDs will be assessed on a daily basis and 
the Contractor will be notified the following day of the LDs assessed.  The Contractor will be given an opportunity to 
discuss any delays that were beyond its control.  Any excusable delays must be brought to the attention of the 
Contracting Officer’s Representative by close of business on the day of which the Contractor was notified of the LDs 
assessed. 
 

6.1 SERVICE: Installation of Government-furnished plastic, contractor-furnished structural panels, joists 
and rafters. 
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7.0 INVOICING DATA: 
 

7.1. Submit/mail invoices to: Invoices shall be submitted to the address identified on each task order. 
 
7.2. All invoices will be identified with the resultant Contract Number and Task Order Number. 
 
7.3. Payment will be made by:  
  

USACE Finance and Accounting Center 
5722 Integrity Drive 
Millington, TN 38054 

 
8.0 CONTRACT ADMINISTRATION DATA: 
 

8.1. The contract will be awarded and administered by: 
 

  U.S. Army Engineer District, Omaha 
  Contracting Division, CENWO-CT-C 
  1616 Capitol Avenue  
  Omaha, NE  68102-4901 
 

8.2. Task orders will be administered by the U.S. Army Engineer Districts, Contracting Division as 
identified in each task order.  All USACE contracting officers are delegated ordering authority under these 
contracts to place task orders in amounts authorized by their approved warrant.  The appropriate DoD 
Assignment of Order Codes shall be utilized as provided in DFARS 252.204-7005. 
 
8.3. The awarding contracting division shall forward copies of awarded task orders to the administering 
office listed in item 8.1, Attention:  Alex Mueller.  Copies may also be forwarded via e-mail; 
Alexander.d.mueller@usace.army.mil. 

 
 
 
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within one (1) calendar days after the 
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than indicated in the awarded task order.  The time stated for completion shall include 
final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $150.00/repair per house for each house that the Contractor 
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is below the minimum production target for that day, whether it be in the Ramp-up phase or the full production 
phase. The number of roofs completed means the number that the Government Representative and the contractor 
have final inspected, agreed on final quantities, and have signed the ROE form as completed. The LDs will be 
assessed on a daily basis and the Contractor will be notified the following day of the LDs assessed.  The Contractor 
will be given an opportunity to discuss any delays that were beyond its control.  Any excusable delays must be 
brought to the attention of the Contracting Officer’s Representative by close of business on the day of which the 
Contractor was notified of the LDs assessed. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least 30 percent of the 
total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
SAFETY & OCCUPATIONAL HEALTH 

SECTION 013526 
GOVERNMENTAL SAFETY REQUIREMENTS 

 
 

PART 1 GENERAL 
 

1.1 REFERENCES.  The publications listed below form a part of this specification to the extent referenced. 
The publications are referred to in the text by basic designation only.  

 
CODE OF FEDERAL REGULATIONS (CFR) 
 
29 CFR 1910     Occupational Safety and Health Standards 
 
29 CFR 1926  Safety and Health Regulations for Construction  
 
ENGINEERING MANUALS (EM) 
 
EM 385-1-1  Safety and Health Requirements Manual 
 Most recent version 
(http://www.usace.army.mil/publications/eng-manuals/em385-1-1/toc.htm) 
 
NIOSH Pub No. 84-100  (1984; Supple 1985, 1987, 1988 & 1990) NIOSH Manual of 

Analytical Methods 
1.2 SUMMARY 
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1.2.1 General. This section provides guidelines for preparation of accident prevention plans, and to 
implement the accident prevention clause (this specification) and EM 385-1-1, Safety and Health 
Requirements Manual. The U.S. Army Corps of Engineers Safety and Health Requirements 
Manual, EM 385-1-1 is available from U.S. Government bookstores operated by the Government 
Printing Office Changes to EM 385-1-1 applicable to this contract include only those revisions 
posted at the following website (all revisions up to the time this solicitation is issued): 
 
http://www.hq.usace.army.mil/soh/hqusace_soh.htm ("Changes to EM").  

 
U.S. Government bookstores are located in most major cities including Milwaukee, Chicago, 
Kansas City, Denver, and Pueblo, Colorado. 

 
1.2.2 Description of Work.  The primary purpose of the proposed contract is to provide emergency 
temporary roof repair services in support of contracts for disasters or emergency missions assigned 
to the U.S. Army Corps of Engineers by the Federal Emergency Management Agency (FEMA). 
 

1.3 PRECONSTRUCTION CONFERENCE.  See Contract Clause "PRECONSTRUCTION 
CONFERENCE". A preconstruction conference will be scheduled prior to beginning of site work. 
Requirements relative to planning and administration of the overall safety program will be discussed. 

 
1.4 ACCIDENT PREVENTION PLAN (APP).  Upon award of the Base Contract, the contractor will 
submit an APP for review and acceptance that shall be the overall accident prevention policy to be followed 
by all of the Contractor's and subcontractor's personnel and supervisory staff during performance of the 
work.  Upon award of Task Orders, the Contractor shall submit, for review and approval, prior to the start 
of on site construction activity, a task order specific accident prevention plan.  This plan will provide 
specific information that is related to the Task Order as assigned.    
 

1.4.1 Requirements.  The proposed plan shall be developed after a careful analysis of the work 
involved and shall be tailored specifically to the conditions of this project. The Contractor's 
accident prevention plan shall contain, as a minimum, the following general information or 
procedures for the activity indicated. The Contractor shall submit his plan for review and 
acceptance prior to commencing work. 
 

1.4.1.1 Responsible Individual(s).  The Contractor shall designate an onsite employee as 
the Site Safety & Health Officer (SSHO per EM385-1-1) and is the individual responsible 
for insuring the accident prevention plan and compliance with Activity Hazard Analysis 
(AHAs) are implemented and enforced. The SSHO shall be onsite anytime work is being 
performed and have no other duties than safety. The SSHO shall have completed an 
OSHA 30 Hour course within the past 5 years and have a minimum of 3 years full time 
safety experience in similar type work.  In addition, the SSHO shall be the competent 
person for Fall Protection as defined by EM 385-1-1 and 29 CFR 1926.500. The 
Contractor will also clearly designate a Safety and Health Program Manager within the 
corporate structure and reflecting a separate chain of command from the Site 
Superintendent reporting directly to the owner of the contract, who will shall meet 
qualified and competent person requirements for fall protection as defined by EM 385-1-1 
and 29 CFR 1926.500.   
 
1.4.1.2 Subcontractor Supervision.  The prime is responsible for the subcontractor 
compliance and shall explain safety requirements to assure that subcontractor(s) fully 
comply with the accident prevention plan.  
 
1.4.1.3 Indoctrination of New Employees.  The plan shall include provisions for advising 
workers of the purpose of the accident prevention plan, specific hazards on the job and 
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precautions to be taken, emergency procedures, information concerning tool box safety 
meetings, required protective equipment, cleanup rules and location of company safety 
rules (posting or handout). 
 
1.4.1.4 Tool Box Safety Meetings.  Hold weekly "Tool Box" safety meetings. Timely 
safety subjects shall be determined by a responsible individual. Employees will be 
informed of time, location, who will conduct, and subject. Identify procedures for 
including subcontractors. The Contractor shall provide a copy of the Weekly Tool Box 
Meeting and Monthly Supervisor's Safety Meeting to the Contracting Officer. 
 
1.4.1.5 Housekeeping.  Daily cleanup of all debris and waste materials is required. 
Adequate disposal containers should be placed strategically around the site. Debris shall 
be removed on a regular basis. Explain procedures that include use of barrels, dumpsters, 
trash chutes, etc. 
 
1.4.1.6 First Aid and Medical Facilities.  First aid facilities shall be made available on the 
job site. Arrangements for emergency medical attention shall be made prior to start of 
work. All emergency numbers (doctor, hospital, ambulance, fire department) shall be 
posted at the project superintendent's office. 
 
1.4.1.7 Sanitation.  Include provisions for toilet facilities, drinking water and washing 
facilities. A sufficient number of toilet facilities as specified in EM 385-1-1 shall be 
provided unless permission is granted to use existing facilities (portable chemical are 
authorized). Insure safe drinking water and individual cups are available. For the projects 
where corrosive or toxic materials are used, separate washing facilities are required. 
 
1.4.1.8 Safety Promotions.  The Contractor shall promote accident prevention. Identify 
method (posters, awards etc.). 
 
1.4.1.9 Accident Reporting.  All accidents (employee injuries, vehicle, building, or 
equipment damage etc.) regardless of their severity shall be reported to the onsite 
government representative or to the area engineer, who in turn will advise the Contractor 
of forms to be submitted and timeframes. 
 
1.4.1.10 Activity Hazard Analysis.  Prior to the start of any work activity, an Activity 
hazard Analysis (AHA) shall be developed in accordance with EM 385-1-1 and revised 
when hazards are different than previous operations. Each Activity Hazard Analysis shall 
include, but not be limited to, a description of the work, probable hazards related to that 
work and positive precautionary measures to be taken to reduce or eliminate each hazard 
and competent persons identified as required by EM 385-1-1. An example of changing 
situations may be new subcontractors performing work or changing work locations. The 
onsite government representative will determine the format and amount of detail required 
of the written plan. 
 
1.4.1.10 Fall Protection Plan. The Contractor shall designate a Qualified person to 
establish, prepare, and sign a fall protection and prevention (FP&P) plan for protection of 
all employees exposed to fall hazards in accordance with ASSE/SAFE Z359-PKG 
and EM 385-1-1. The plan shall include: company policy, identify responsibilities, 
qualifications, education and training requirements, fall hazard identification, prevention 
and control measures, inspection, storage, care and maintenance of fall protection 
equipment, and rescue and evacuation procedures; and shall be submitted in the APP. 
Definitions and nomenclature shall be used in accordance with ASSE/SAFE Z359-PKG. 
The Contractor shall identify Competent and Qualified persons for fall 



W9128F-15-D-0030 
 

Page 44 of 53 
 

 

protection and shall maintain a list of current certificates and completed training courses 
for each person. Qualified and Competent persons (See EM 385-1-1, Appendix Q) 
requirements are as follows: 

 
a. A Qualified person shall have a recognized degree or professional certificate 
that relates to fall protection and rescue and with extensive knowledge, training, 
and experience in the fall protection and rescue field and shall be capable of 
designing, analyzing, evaluating, specifying, inspecting, and assembling fall 
protection and rescue equipment and systems. The Qualified person shall also 
have working of current fall protection regulations and standards, physical 
sciences, engineering principles, and meet the qualifications of a Competent 
person. 
 
b. A Competent person, designated in writing by the Contractor, shall be 
responsible for the immediate supervision, implementation, and monitoring of 
the Contractor's managed Fall Hazard Protection and Prevention Program, who 
through training and knowledge in the fall protection and rescue field, is capable 
of identifying, evaluating, and addressing existing and potential fall hazards, and 
who has the authority to take necessary corrective measures. A Competent 
person shall complete training at least every two years to stay current with fall 
protection and rescue educational industry requirements, or when new fall 
protection systems are used or installed, or new fall hazards are encountered per 
ASSE/SAFE Z359-PKG. A Qualified person may perform the duties and 
responsibilities of a Competent person. 

 
1.4.1.11 Fall Protection During Residential Roofing. Temporary roofing fall protection 
will comply with EM 385-1-1 and 29 CFR 1926.500 (Change 2009). Fall protection 
controls shall be implemented based on the type of roof being constructed and work being 
performed. The roof area to be accessed shall be evaluated for its structural integrity 
including weight-bearing capabilities for the projected loading. 

a. Low Sloped Roofs. 
(1) For work within 1.8 m (6 feet) of an edge, on low-slope roofs, 
personnel shall be protected from falling by use of personal fall  
arrest systems, guardrails, or safety nets. 
(2) For work greater than 1.8 m (6 feet) from an edge, warning 
lines shall be erected and installed in accordance with EM 385-1-1. 
(3) For low-sloped roofs and/or when using mechanical equipment 
 warning line system shall be erected not less than 4.5 m (15 
feet) from the edge of the roof. 
(4)Steep-Sloped Roofs. Work on steep-sloped roofs requires a personal 
fall arrest system, guardrails with toe-boards, or safety nets.  

 
 

PART 2 PRODUCTS (NOT APPLICABLE) 
 
PART 3 SUBMITTALS (NOT APPLICABLE) 
 

3.1 SUBMITTALS AND DELIVERABLES.  The contractor shall submit their Task Order specific Accident 
Prevention Plan and Fall Protection Plan for government acceptance prior to start of construction. 
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CONTRACTOR QUALITY CONTROL 
SECTION 014516.13 

CONTRACTOR QUALITY CONTROL 
 
 

1 GENERAL 
 

1.1 PAYMENT.  Separate payment will not be made for providing and maintaining an effective Quality 
Control program, and all costs associated therewith shall be included in the applicable unit prices or lump-
sum prices contained in the Pricing Schedule. 

 
2 PRODUCTS (NOT APPLICABLE) 
 
3 EXECUTION 
 

3.1 GENERAL REQUIREMENTS.  The Contractor is responsible for quality control and shall establish 
and maintain an effective quality control system in compliance with the Contract Clause titled "Inspection 
of Construction." The quality control system shall consist of plans, procedures, and organization necessary 
to produce an end product, which complies with the contract requirements. The system shall cover all 
construction operations, both onsite and offsite, and shall be keyed to the proposed construction sequence. 
The site project superintendent will be held responsible for the quality of work on the job and is subject to 
removal by the Contracting Officer for non-compliance with the quality requirements specified in the 
contract.  The site project superintendent in this context shall be the highest-level manager responsible for 
the overall construction activities at the site, including quality and production. The site project 
superintendent shall maintain a physical presence at the site at all times, except as otherwise acceptable to 
the Contracting Officer, and shall be responsible for all construction and construction related activities at 
the site. 

 
3.2 QUALITY CONTROL PLAN.  The Contractor shall furnish for review by the Government, not later 
than 24 hours after receipt of task order, the Contractor Quality Control (CQC) Plan proposed to implement 
the requirements of the Contract Clause titled "Inspection of Construction." The plan shall identify 
personnel, procedures, control, instructions, tests, records, and forms to be used. Construction will be 
permitted to begin only after acceptance of the CQC Plan. 

 
3.2.1 Content of the CQC Plan.  The CQC Plan shall include, as a minimum, the following to 
cover all construction operations, both onsite and offsite, including work by subcontractors, 
suppliers, and purchasing agents: 
 

a. A description of the quality control organization, including a chart showing lines of 
authority and acknowledgment that the CQC staff shall implement the three phase control 
system for all aspects of the work specified. The staff shall include a CQC System 
Manager who shall report to the project superintendent. 

 
b. The name, qualifications (in resume format), duties, responsibilities, and authorities of 
each person assigned a CQC function. 
 
c. A copy of the letter to the CQC System Manager signed by an authorized official of the 
firm which describes the responsibilities and delegates sufficient authorities to adequately 
perform the functions of the CQC System Manager, including authority to stop work 
which is not in compliance with the contract. The CQC System Manager shall issue letters 
of direction to all other various quality control representatives outlining duties, 
authorities, and responsibilities. Copies of these letters shall also be furnished to the 
Government. 
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d. Procedures for tracking preparatory, initial, and follow-up control phases. 
 
e. Procedures for tracking construction deficiencies from identification through 
acceptable corrective action. These procedures shall establish verification that identified 
deficiencies have been corrected. 
 
f. Reporting procedures, including proposed reporting formats. 
 
g. A list of the definable features of work. A definable feature of work is a task that is 
separate and distinct from other tasks, has separate control requirements, and may be 
identified by different trades or disciplines, or it may be work by the same trade in a 
different environment. Although each section of the specifications may generally be 
considered as a definable feature of work, there are frequently more than one definable 
feature under a particular section. This list will be agreed upon during the coordination 
meeting. 
 
h. Procedures to track and assure at least one English speaking staff member is assigned 
with each Contractor work crew, including subcontractors.   
 
i. Procedures to track and assure at least one Spanish speaking staff member MAY be 
required for each Contractor work crew, including subcontractors. This requirement will 
be identified per task order. 
 

3.2.2 Acceptance of Plan.  Acceptance of the Contractor's plan is required prior to the start of 
construction. Acceptance is conditional and will be predicated on satisfactory performance during 
the construction. The Government reserves the right to require the Contractor to make changes in 
his CQC Plan and operations including removal of personnel, as necessary, to obtain the quality 
specified. 
 
3.2.3 Notification of Changes.  After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change. Proposed changes are subject to acceptance 
by the Contracting Officer. 
 

3.3 COORDINATION MEETING.  If deemed necessary by the Contracting Officer or his representative, 
the Contractor shall meet with the Contracting Officer or Authorized Representative and discuss the 
Contractor's quality control system prior to start of construction. During the meeting, a mutual 
understanding of the system details shall be developed, including the forms for recording the CQC 
operations, control activities, testing, administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's Management and control with the Government's Quality Assurance. 
Minutes of the meeting shall be prepared by the Contractor and signed by both the Contractor and the 
Contracting Officer or his representative. The minutes shall become a part of the contract file. There may be 
occasions when subsequent conferences will be called by either party to reconfirm mutual understandings 
and/or address deficiencies in the CQC system or procedures that may require corrective action by the 
Contractor. 

 
3.4 QUALITY CONTROL ORGANIZATION 
 

3.4.1 Personnel Requirements.  The requirements for the CQC organization are a CQC System 
Manager and sufficient number of additional qualified personnel to ensure safety and contract 
compliance.  Personnel identified in the technical provisions as requiring specialized skills to 
assure the required work is being performed properly will also be included as part of the CQC 
organization. The Contractor's CQC staff shall maintain a presence at the site at all times during 
progress of the work and have complete authority and responsibility to take any action necessary to 
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ensure contract compliance. The CQC staff shall be subject to acceptance by the Contracting 
Officer. The Contractor shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization. Complete records of all 
letters, material submittals, submittals, schedules and all other project documentation shall be 
promptly furnished to the CQC organization by the Contractor. The CQC organization shall be 
responsible to maintain these documents and records at the site at all times, except as otherwise 
acceptable to the Contracting Officer. 
 
3.4.2 CQC System Manager.  The Contractor shall identify as CQC System Manager an individual 
within the onsite work organization who shall be responsible for overall management of CQC and 
have the authority to act in all CQC matters for the Contractor. This CQC System Manager shall be 
on the site at all times during construction and shall be employed by the prime Contractor. The 
CQC System Manager shall be assigned as System Manager and have a minimum of two years 
experience in CQC.  An alternate for the CQC System Manager shall be identified in the plan to 
serve in the event of the System Manager's absence. The requirements for the alternate shall be the 
same as for the designated CQC System Manager. During a disaster, the CQ System Manager will 
work exclusively with this contract. 
 
3.4.3 CQC Personnel.  A staff shall be maintained under the direction of the CQC system manager 
to perform all QC activities. The staff must be of sufficient size to ensure adequate QC coverage of 
all work phases, work shifts, and work crews involved in the construction. These personnel may 
perform other duties, but must be fully qualified by experience and technical training to perform 
their assigned QC responsibilities and must be allowed sufficient time to carry out these 
responsibilities. The QC plan will clearly state the duties and responsibilities of each staff member. 
 
3.4.4 Organizational Changes.  The Contractor shall maintain the CQC staff at full strength at all 
times. When it is necessary to make changes to the CQC staff, the Contractor shall revise the CQC 
Plan to reflect the changes and submit the changes to the Contracting Officer for acceptance. 
 

3.5 SUBMITTALS AND DELIVERABLES.  The contractor shall submit their Contract Quality Control 
Plan for government approval prior to start of construction. 

 
3.6 CONTROL.  Contractor Quality Control is the means by which the Contractor ensures that the 
construction, to include that of subcontractors and suppliers, complies with the requirements of the contract. 
At least three phases of control shall be conducted by the CQC System Manager for each definable feature 
of work as follows: 

 
3.6.1 Preparatory Phase.  This phase shall be performed prior to beginning work on each definable 
feature of work; after all required plans/documents/materials are approved/accepted, and after 
copies are at the work site. This phase shall include: 
 

a. A review of each paragraph of applicable specifications, reference codes, and 
standards. A copy of those sections of referenced codes and standards applicable to that 
portion of the work to be accomplished in the field shall be made available by the 
Contractor at the preparatory inspection. These copies shall be maintained in the field and 
available for use by Government personnel until final acceptance of the work. Copies of 
applicable submittals that have been reviewed and approved/accepted by the Government 
shall also be maintained in the field until final acceptance of work.   
 
b. Review of provisions that have been made to provide required control inspection. 
 
c. Examination of the work area to assure that all required preliminary work has been 
completed and is in compliance with the contract. 
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d. A review of the appropriate activity hazard analysis to assure safety requirements are 
met. 
 
e. Discussion of procedures for controlling quality of the work including repetitive 
deficiencies. Document construction tolerances and workmanship standards for that 
feature of work. 
 
f. A check to ensure that the portion of the plan for the work to be performed has been 
accepted by the Contracting Officer. 
 
g. Discussion of the initial control phase. 
 
h. The Government shall be notified at least 12 hours in advance of beginning the 
preparatory control phase. This phase shall include a meeting conducted by the CQC 
System Manager and attended by the superintendent, other CQC personnel (as 
applicable), and the foreman responsible for the definable feature. The results of the 
preparatory phase actions shall be documented by separate minutes prepared by the CQC 
System Manager and attached to the daily CQC report. The Contractor shall instruct 
applicable workers as to the acceptable level of workmanship required in order to meet 
contract specifications. 
 

3.6.2 Initial Phase.  This phase shall be accomplished at the beginning of a definable feature of 
work. The following shall be accomplished: 
 

a. A check of work to ensure that it is in full compliance with contract requirements. 
Review minutes of the preparatory meeting. 

 
b. Verify adequacy of controls to ensure full contract compliance. Verify required control 
inspection. 
 
c. Establish level of workmanship and verify that it meets minimum acceptable 
workmanship standards. 
 
d. Resolve all differences. 
 
e. The Government shall be notified at least 12 hours in advance of beginning the initial 
phase. Separate minutes of this phase shall be prepared by the CQC System Manager and 
attached to the daily CQC report. Exact location of initial phase shall be indicated for 
future reference and comparison with follow-up phases. 
 
f. The initial phase should be repeated for each new crew to work onsite, or any time 
acceptable specified quality standards are not being met. 
 

3.6.3 Follow-up Phase.  Daily checks shall be performed to assure control activities are providing 
continued compliance with contract requirements, until completion of the particular feature of 
work. The checks shall be made a matter of record in the CQC documentation. Final follow-up 
checks shall be conducted and all deficiencies corrected prior to the start of additional features of 
work that may be affected by the deficient work. 
 

3.7 FINAL INSPECTION 
 

Final Inspection will be performed in accordance with Paragraph(s) 3.7.1 and/or 3.7.2 based on the 
Government Discretion. Work is considered accepted when payment is made on the Pay Estimate 
being evaluated. 
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3.7.1 The contractor is required to perform the final inspection of the installation for quality and 
quantity of materials utilizing the contractor’s quality control plan for on 100% of repaired roofs 
prior to submitting a Pay Estimate for those installations.   
 
3.7.2 In the event the Government decides to perform random sampling or spot checks for final 
inspection the following procedure will be implemented. Following the contractor’s report of all 
work on a property completed in accordance with the Work Order and Quality Control performed, 
Government Quality Assurance Inspectors will conduct random spot checks of completed work for 
quality of work, accuracy of quantities of materials used and the effectiveness of the CQC 
program.  A contractor’s representative is not required to accompany the Government Quality 
Assurance Inspector. 

 
3.8 DOCUMENTATION.  The Contractor shall maintain current records providing factual evidence that 
required quality control activities have been performed. These records shall indicate a description of trades 
working on the project; the number of personnel working; weather conditions encountered; and any delays 
encountered. These records shall cover both conforming and deficient features and shall include a statement 
that equipment and materials incorporated in the work and workmanship comply with the contract. The 
original and one copy of these records in report form shall be furnished to the Contracting Officer's 
Representative.  The records shall lag no more than one day behind the work being completed on any given 
day. These records shall include the work of subcontractors and suppliers and shall be on an acceptable 
form that includes, as a minimum, the following information: 
 

a. Contractor/subcontractor and their area of responsibility. 
 

b.     Work performed each day, giving location, ROE number, description, and by whom. 
 
c.     Job safety evaluations stating what was checked, results, and instructions or corrective 
       actions. 

 
3.9 SAMPLE FORMS.  Sample forms enclosed at the end of this section. 
 
3.10 NOTIFICATION OF NONCOMPLIANCE.  The Contracting Officer will notify the Contractor of any 
detected noncompliance with the foregoing requirements. The Contractor shall take immediate corrective 
action after receipt of such notice. Such notice, when delivered to the Contractor at the work site, shall be 
deemed sufficient for the purpose of notification. If the Contractor fails or refuses to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work until satisfactory corrective action 
has been taken. No part of the time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor. 
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_________________________________ 
(FIRM NAME) 

 
DAILY QUALITY CONTROL REPORT 

 
 

Daily Report No.: __________     DATE: ____________________ 
 
Contract No. _____________________________________________________________ 
 
Project Title & Location:  
__________________________________________________________________________ 
 
Weather: ____ Precipitation: _____ in. _____  
 
Temp:____ Min. ____ Max. ____ 
 
1. Contract/Subcontractors and Area of Responsibility: 
 
NUMBER: TRADE :  HOURS:   EMPLOYER : LOCATION/DESCRIPTION WORK 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
 
_____:_________:_______:____________:______________________________________ 
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2. Equipment. (Not hand tools) 
 
Date of __________ Date of ___________Hours ________Hours _____ 
 
Equipment         Arrival/Departure Safety Check Used Idle Repair 
 
_______________________ _________________ ____________ ____ ____ ______ 
 
_______________________ _________________ ____________ ____ ____ ______ 
 
_______________________ _________________ ____________ ____ ____ ______ 
 
_______________________ _________________ ____________ ____ ____ ______ 
 
_______________________ _________________ ____________ ____ ____ ______ 
 
_______________________ _________________ ____________ ____ ____ ______ 
 
 
3. Work Performed Today: (Indicate location and description of work performed by prime and/or subcontractors. 
When network analysis is used, identify work by NAS activity number). 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
4. Control Activities Performed: 
 
Preparatory Inspections: (Identify feature of work and attach minutes).  
 
Initial Inspections: (Identify feature of work and attach minutes). 
 
Follow-Up Inspections: (List inspections performed, results of 
inspection compared to specification requirements, and corrective actions taken when deficiencies are noted). 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
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_______________________________________________________________________ 
 
 

5.  Materials Received: (Note inspection results and storage provided). 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
 
6.  Offsite Surveillance Activities, Including Action Taken: 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
7. Job Safety: (List items checked, results, instructions and corrective actions taken). 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
 
8. Remarks:  (Instructions received or given. Conflict(s) in Plans and/or specifications. Delays encountered). 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
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Contractor's Verification: On behalf of the Contractor, I certify this report is complete and correct, and all materials 
and equipment used and work performed during this reporting period are in compliance with the contract plans and 
specifications, to the best of my knowledge, except as may be noted above. 
 
 
__________________________________________   __________________________ 
CQC System Manager 

_________________________________ 
(FIRM NAME) 

 
DAILY QUALITY CONTROL FORM FOR ROOFS INSTALLED 

 
 

DATE: ____________________ 
 
Contract No. _____________________________________________________________ 
 
Location:___________________________________________________________________ 
 

DAILY QUALITY CONTROL FORM FOR ROOFS INSTALLED 
ROE NUMBER ADDRESS HOMEOWNER REMARKS 

    

    

    

    

 
 



Line Item Description Unit of Issue Unit Price

0001
0001AA Planning Effort
0001AB Install Government Furnished Plastic Sheeting Per SF
0001AC Furnish and Install Structural Panels Per SF
0001AD Furnish and Install Rafters Per LF
0001AE Best Practices, Metal Roof Repair Per SF
0001AF Best Practices, Small Roof Repair (Asphalt) Per 50 SF
0001AG Moblization for RTR (per property) EA
0001AH Minor Debris Clearance EA
0001AJ Major Debris Clearance EA
0001AK Temporary Window Repair Installed EA
0001AL Emergency Egress Only Door Installed EA
0001AM Ingress/Egress Door Installed EA
0001AN Window Repair Materials Delivered EA
0001AP Emergency Egress Only Door Delivered EA
0001AQ Ingress/Egress Door Delivered EA

0002
0002AA Planning Effort
0002AB Install Government Furnished Plastic Sheeting Per SF
0002AC Furnish and Install Structural Panels Per SF
0002AD Furnish and Install Rafters Per LF
0002AE Best Practices, Metal Roof Repair Per SF
0002AF Best Practices, Small Roof Repair (Asphalt) Per 50 SF
0002AG Moblization for RTR (per property) EA
0002AH Minor Debris Clearance EA

SECTION 001119 - ACI TEMP ROOFING PRICE SCHEDULE
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0002AJ Major Debris Clearance EA
0002AK Temporary Window Repair Installed EA
0002AL Emergency Egress Only Door Installed EA
0002AM Ingress/Egress Door Installed EA
0002AN Window Repair Materials Delivered EA
0002AP Emergency Egress Only Door Delivered EA
0002AQ Ingress/Egress Door Delivered EA

0003
0003AA Planning Effort
0003AB Install Government Furnished Plastic Sheeting Per SF
0003AC Furnish and Install Structural Panels Per SF
0003AD Furnish and Install Rafters Per LF
0003AE Best Practices, Metal Roof Repair Per SF
0003AF Best Practices, Small Roof Repair (Asphalt) Per 50 SF
0003AG Moblization for RTR (per property) EA
0003AH Minor Debris Clearance EA
0003AJ Major Debris Clearance EA
0003AK Temporary Window Repair Installed EA
0003AL Emergency Egress Only Door Installed EA
0003AM Ingress/Egress Door Installed EA
0003AN Window Repair Materials Delivered EA
0003AP Emergency Egress Only Door Delivered EA
0003AQ Ingress/Egress Door Delivered EA

0004
0004AA Planning Effort
0004AB Install Government Furnished Plastic Sheeting Per SF
0004AC Furnish and Install Structural Panels Per SF
0004AD Furnish and Install Rafters Per LF
0004AE Best Practices, Metal Roof Repair Per SF
0004AF Best Practices, Small Roof Repair (Asphalt) Per 50 SF
0004AG Moblization for RTR (per property) EA
0004AH Minor Debris Clearance EA
0004AJ Major Debris Clearance EA
0004AK Temporary Window Repair Installed EA
0004AL Emergency Egress Only Door Installed EA
0004AM Ingress/Egress Door Installed EA
0004AN Window Repair Materials Delivered EA
0004AP Emergency Egress Only Door Delivered EA
0004AQ Ingress/Egress Door Delivered EA

0005
0005AA Planning Effort

YEAR 2

PUERTO RICO
Non-Priced Line Item

PUERTO RICO
Non-Priced Line Item

YEAR 4

YEAR 3

PUERTO RICO
Non-Priced Line Item

(b)(4)

(b)(4)

(b)(4)



0005AB Install Government Furnished Plastic Sheeting Per SF
0005AC Furnish and Install Structural Panels Per SF
0005AD Furnish and Install Rafters Per LF
0005AE Best Practices, Metal Roof Repair Per SF
0005AF Best Practices, Small Roof Repair (Asphalt) Per 50 SF
0005AG Moblization for RTR (per property) EA
0005AH Minor Debris Clearance EA
0005AJ Major Debris Clearance EA
0005AK Temporary Window Repair Installed EA
0005AL Emergency Egress Only Door Installed EA
0005AM Ingress/Egress Door Installed EA
0005AN Window Repair Materials Delivered EA
0005AP Emergency Egress Only Door Delivered EA
0005AQ Ingress/Egress Door Delivered EA

YEAR 5

(b)(4)




